1
TENDER DOCUMENTS

Name of the Work 


: TEMPLE  NADAPANTHAL TRUSS WORK  for the  







Thiruvairanikkulam Mahadeva Kshethra Trust. at 







Vellarappilly South.

Estimated Area of the work

: 20000 Sq ft.(Approximate)

Earnest Money Deposit 

: Rs 10000/-

Security Deposit 


: Rs 100000/-

Defect Liability Period 

: 12Months

Time for Completion of Work 

: 2 Months

Cost of Tender Form


: 600/-

Last Date for Submission of Tender
: -------/-----/2011. 4. PM

Name and Address of Contractor
}

Purchasing the Tender Form

}

Date of Issue



: ------/--------/2011

Signature of the Person issuing the
}

Tender Form

Tenderer Should Read and agree all the terms and condition mentioned in this forms and details of terms and conditions available in the TRUST office, Drawings etc...Tenderer must attach their experience certificate along with the application. 

(LICENCED CONTRACTORS ONLY)

[The Tenderer Should Sign on all Pages of this Document.]

TEMPLE NADAPANTHAL TRUSS WORK CONSTRUCTION AGREEMENT

Between

PRESIDENT,

THIRUVAIRANIKKULAM MAHADEVA KSHETHRA TRUST,

VELLARAPPILLY SOUTH P.O, SREEMOOLANAGARAM-683 580.

And

--------------------------------------------------

(Contractor)

For

TEMPLE NADAPANTHAL TRUSS WORK AT THIRUVAIRANIKKULAM TEMPLE

This Engineering, Procurement and Construction Agreement entered into on this the_____ day of ___________ (Month), Two Thousand and Eleven at Vellarappilly  South , Sreemoolangaram.

BETWEEN

The President, Thiruvairanikkulam Mahadeva Kshethra Trust, VellarappillySouth,

OF THE ONE PART,

AND

______________________, a company/firm incorporated under provisions of the Companies Act, 1956, or a partnership firm having its registered office at____________________, hereinafter referred to as “Contractor” which expression shall unless repugnant to the context include its successors and permitted assigns, OF THE OTHER PART.

WHEREAS,

TEMPLE  NADAPANTHAL TRUSS WORK  Construction at temple compound (hereinafter referred to as ‘the Site’), is owned by the Thiruvairanikkulam Temple Trust; and caused Drawing (here after referred as the SAID SPECIFICATIONS).Schedule of rates & quantities (hereinafter referred as the SAID SCHEDULE OF RATE & QUANTITIES ) describing the works to be done. General and special conditions of contract and schedule of completion of work.

And Whereas the said Drawings, Specifications, of rate & quantities, General and Special Conditions of Contract and Schedule of Completion of Work have been signed by or on behalf of the parties hereto. The Contractor has agreed to execute upon and subject to the conditions set forth the Works shown upon the said Drawings and described in the Schedule of Quantities at the respective rates mentioned in the said Schedule of Rate &  Quantities Attached here with.

The General and special Conditions of Contract, the Schedule of Rate & Quantities, the Drawings and Sketches, Schedule of Completion of Work.

(1 In case of a registered partnership firm, the Agreement would be required to be signed by the partner in whose name a resolution has been passed authorizing him to sign the Agreement)

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

ARTICLE 1

DEFINITIONS AND PREAMBLE TO SCHEDULE OF QUANTITIES

1.1 Definitions

In this Agreement, the words and expressions defined below shall have the meanings assigned to them respectively, except where the context requires otherwise:

“Agreement” means this Agreement, and includes any amendments hereto made in accordance with the provisions hereof.

“Additional Works” shall have the meaning prescribed to it in the Schedule or decided by Trust.

“Applicable Law” shall mean any statute, law, regulation, ordinance, rule,judgment, rule of common law, clearance, order, decree, by-law, directive, guideline, policy, requirement, or other governmental restriction or any similar form of decision of, or determination by, or any interpretation or administration having the force of law of any of the foregoing by any government authority having jurisdiction over the matter in question, whether in effect as of the date of

This Agreement or thereafter.

“Commencement Date” shall mean the date on which all the following conditions have been fulfilled:

a. TRUST has delivered physical possession of the Site to the Contractor, free from encumbrance;

b. Contractor has furnished the Performance Security.

“Completion Certificate” shall mean the certificate issued by Engineer/Supervisor certifying, inter alia, that the Contractor has executed the Works as per the Construction Requirements.

“Construction Period” means the period commencing on the Commencement Date till the Taking over Date. Two months from Commencement date. 

“Construction Requirements” shall mean the requirements as to construction of the Works as set out in Schedule. Plan and other documents.

"Contract Price" means the fixed sum of Rs.     __________           Payable to the Contractor in accordance with Schedule.

“Defects Liability Period” means a period of 12 months commencing from Taking over Date.

“Drawings” shall mean all of the plans, manuals, drawings, designs, calculations, samples, models and documents pertaining to the Works in connection with the execution of the Works.

“Existing Works” shall have the meaning ascribed to it in given Schedule by trust, or engineer 

“Force Majeure” or “Force Majeure Event” means an act, event, condition, or occurrence as specified in Article.

“TRUST” Shall mean Thiruvairanikkulam Mahadeva Kshethra Trust. 

“Good Industry Practice” means the exercise of that degree of skill, diligence, prudence and foresight in compliance with the undertakings and obligations under this Agreement which would reasonably and ordinarily be expected of a skilled and an experienced person engaged in the implementation, operation and maintenance or supervision or monitoring thereof of any of them of a project similar to that of the Works.

“Material Adverse Effect” means a material adverse effect on (a) the ability of the Contractor to exercise any of its rights or perform/discharge any of its duties/obligations under and in accordance with the provisions of this Agreement and/or (b) the legality, validity, binding nature or enforceability of this Agreement.

“Mobilization Advance” shall mean the initial advance payable by Trust to the Contractor to the extent specified in Serial of Schedule.80% of bill amount of material will be payable.

“Parties” shall mean the parties to this Agreement and “Party” means either of them, as the context may admit or require.

“Performance Security” shall have the meaning ascribed thereto in Article. As mentioned above.

“Person” hall mean (unless otherwise specified or required by the context), any individual, company, corporation, partnership, joint venture, trust, unincorporated organization, government or government agency or any other legal entity.

“Project Engineer” shall mean a reputed Person appointed by Trust, for supervision and monitoring of compliance by the Contractor with the Construction Requirements, more particularly to undertake, perform, carry out the duties, responsibilities, services and activities set forth in Schedule .

“Retention Money” shall mean the amount retained by Trust out of the Contract

Price, till the expiry of the Defects Liability Period, to the extant specified in the Schedule .

“Schedule of Payments” means the schedule of payments specified in Schedule.

“Scheduled Project Completion Date” means 02 months from the Commencement Date, including such additional period by which Scheduled Project Completion Date is extended pursuant to Section  of this Agreement.

“Site” means the immovable property of the description provided in Schedule  on which the Works are required to be executed by the Contractor in accordance with this Agreement.

“Stage Payments” shall mean the payments required to be made by Trust to the Contractor upon completion of each stage of the Works in accordance with Schedule .

“Stage Completion Certificate” shall mean the certificate issued by the Project Engineer in accordance with Article.


“Taking Over Date” means the day on which Completion Certificate is issued by the Project Engineer.

“Tax” shall mean and includes all taxes, cusses, duties, levies that may be payable by the

Contractor under Applicable Law.

“Termination” shall mean early termination of this Agreement pursuant to Termination Notice or otherwise in accordance with the provisions of this Agreement but shall not, unless the context otherwise requires, include expiry of this Agreement due to efflux of time in the normal course.

“Termination Date” shall mean the date specified in the Termination Notice as the date on which Termination occurs.

“Termination Notice” shall mean the notice of Termination by either Party to the other Party, in accordance with the applicable provisions of this Agreement.

“Tests” shall mean the tests specified in Part B of Schedule 6 to be carried out by the Contractor in accordance with the Construction Requirements and if not expressly specified, as instructed by the Project Engineer.

“Works” shall mean collectively the Existing Works and the Additional Works given by the trust as per committee decision on or from the engineer

 Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing from

time to time, and the Contractor shall execute at his cost and expense, the following

operations:

a) The removal from the Site within such time or times as may be specified in the order of any

materials which in the opinion of the Engineer are not in accordance with the Contract;

b) The substitution of proper and suitable materials; and

c) The removal and proper re-execution (notwithstanding any previous test thereof or interim

payment therefore) of any work which in respect of materials or workmanship is not in the

opinion of the Engineer in accordance with the Contract.

 Default of Contractor in carrying out Engineer's Instructions

In case of default on the part of the Contractor in carrying out an instruction of the Engineer,

the Employer shall be entitled to employ and pay other persons to carry out the same and all

expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall

be recoverable from him by the Employer and may be deducted by the Employer from any

monies due or which may become due to the Contractor.

PREAMBLE TO SCHEDULE OF QUANTITIES

1. The quantities in the schedule of quantities are approximate and are liable to vary due to exigencies of work. Such variations in quantities of work executed by him at the contract rates of each item of work.

2. All the items of work shall be executed strictly in accordance with technical specifications, equipment schedule, drawings and schedule of quantities read in conjunction with codes/standard specified and intent of the specifications. Equipment offered shall be of standard design and or normal manufacturing range. It shall be obligatory on the part of the tender to furnish all technical data relevant to the tender along with his offer. In case contractor fails to furnish relevant technical data of equipment, tender specifications shall be applicable and their offer is liable for rejection.

3. The rate of each item of work specified in the schedule of quantities shall unless expressly stated otherwise, include the following (but not limited to the list given below) –

a. All materials, equipment, accessories, components, labor, tools, tackled, plants, hoists, scaffolding, transport and incidentals etc. required for the full and entire execution and completion of work.

b. Wastage of materials and lab our.

c. Loading, unloading, transportation, handling/double handling, hoisting to all levels, setting out of work, fixing in position, safe custody, security, disposal of debris and all other lab our necessary for full and complete execution of the work as per specifications. The agency should include complete foundation work for all further ext. works. Equipment, civil works for supporting pipes and ducts, including refilling of earth for ear thing work etc. and other connected civil work in their scope of work.

d. Liabilities risks and obligations arising out of conditions of contract.

e. All taxes and duties, octroi insurance, packing and forwarding, insurance at site till handling over, labour insurance etc.

f. All requirements of specifications, equipment schedule and drawing shall be read as part of schedule of quantities.

4. The schedule of quantities furnished hereinafter shall be fully priced and the totals duly checked. Tender with lump sum pricing will be rejected.

5. Unless otherwise stated the measurements shall be carried out strictly in accordance with mode of measurement laid down.

6. The term equivalent or equal shall mean the equivalent as approved in writing by employer. The provision equivalent shall operate only if the specified make of material or equipment not available in the market or production of such material is discontinued by the manufacture. Documentary evidence is required to be furnished to establish in such case as it.

7. The prices shall be firm and no escalation shall be available.

8. The drawings indicating the nature of work has been issued along with the tender. The detailed drawings will be issued to the successful tender for preparation of his shop drawings and execution drawings. The contractor on award of work shall prepare his shop drawings and detailed execution drawings/layouts etc. and submit the same to the employer for approval before start of work.

9. The approval of execution drawings/shop drawings/layout drawings shall not absolve the

Contractor of his obligation to fulfill the intent of the specifications.

10. It shall be contractor’s responsibility to provide adequate security and safe guard to the materials supplied at the site and materials/equipment installed at the site till the job is completed and handed over to the employer.

11. The drawings furnished by the employer described the nature of work to be carried out and do not necessarily guarantee full accuracy of heights, dimensions and measurements of spaces, plenums etc. It shall be the contractor’s responsibility to check the dimensions, heights etc. at site and report to the engineer-in-charge the actual position, so that corrective measures can be incorporated at appropriate stage to bring out the final product as envisaged by employer.

12. the contractor may be required to make sample of interior works via false ceiling, partition walls etc. using standard materials from the approved list given in the tender for approval by the consultants/employer before actual execution of the work.

13. if the contractor fails complete the work with in the given time, fine will be levied for the extended time of completion of work. The amount of fine will be 5% of the total estimate for every month and part thereof.

14. . Electric supply should be provided by contractor at his own risk and expense. 

Read and agreed all the terms and condition mentioned in this forms and details of terms and conditions available in the TRUST office, Drawings etc...

DETAILS OF  CONTRACTOR

Tick/ Strike in the appropriate place:

1. Name of the Applicant/ Firm: Sri/M/s

2. Nationality: 

3. Address:

4. Telephone Nos :

5. Contractor License Nos :

6. Email Address:

7. Constitution: 



Individual 



Partnership firm

Public Ltd., Co. 


Private Ltd., Co.

Sole Proprietorship

8. Details of owner/ Partners/ Directors

Sl.No. 

Name and Designation
 
Occupation 
       Telephone No. 
  Fax   


1.

2.

3.

4.

9. Class and License Number of Contractor

10. Details of  fee enclosed :

11. P.F. Registration No. :

12. E.S.I. Registration No. :

13. Lab our License Registration No. :

14. Registration No./Vat/APGST/TIN :

As applicable.

15. IT Pan No. :

16. Value of solvency:

(Submit in original)

17. Name of the Bank/recognized financial:

Institution

18. Details of Income Tax paid during:
1. 20---  -- -

Last Three years

2. 20--  ---- -

3. 20--   --- –

19. Does applicant maintain any office: 



Yes/No

20. Is the Individual/Proprietor/Partner/:

a. Having business banned/Suspended: 



Yes/No

    by any Govt./ Private body in the past

b. Convicted by Court of Law :




Yes/No

21. Name of the persons holding Power of :

Attorney in place of owner/firm

If yes give the details:

Tendered must have previous experience in work more than 10000 Sqft. Truss work 

22. Details of Tools, Plants, Machinery: As per Annexure-I

And equipments

23. Details of similar works completed: As per annexure -II

During last 7 years

24. Certificates: 

a. Certified that I/We have read the preamble and terms & Conditions, and shall abide by them.

b. Certified that the information given above is true to the best of my/our knowledge. I/We also understand that if any of the information given is wrong, I/We am/are liable to be de-listed.

Name of the applicant/Firm 




Signature 
    Address & Seal

1.

2.

3.

4.

Date:

Details of documents attached:

1. 

2. 

3. 

4. 

Signature of the applicant/Firm

ANNEXURE –I

Details of Tools, Plants, Machinery and Equipments owned:

Sl.No.    
Name of the Equipments 
 No. 
   Capacity/Type      Age
            Remarks

1.

2.

3.

4.

5.

6.

7.

Read and agreed all the terms and condition mentioned in this forms and details of terms and conditions available in the TRUST office, Drawings etc...

Signature of the Applicant/Firm

ANNEXURE-II

Details of works completed during last 5 years (Completion certificate to be enclosed):

Sl.No. 

Name of the organization 
Nature of work 
Work order 

Completion period

Civil/Structural/ 
No & Value 

    with dates

                                                                        Horticultural

.& allied works

………………………………………………………………………………………………………………………

1.

2.

3.

4.

5.

6.

Tendered must have previous experience in work more than 10000 sqft. Truss work 

Tendered must Specify name of the company which materials using, as per the specification given. 

Construction water / Electricity

Subject to availability, Construction Water shall be provided by Owner to the Contractor free of cost at one point near the limit of the plot. Contractor shall make his own arrangement for further distribution of the same at his own cost. Subject to availability, Construction Power shall be provided by Owner to the Contractor at one point near the limit of the location. Contractor shall make his own arrangement for to remit current charges as per meter readings and further distribution of the same at his own cost.

If the contractor fails complete the work with in the given time, fine will be levied for the extended time of completion of work. The amount of fine will be 5% of the total estimate for every month and part thereof.

Time schedule

The time schedule for completion of the works shall be 2 months from the date of handing over of site. The above completion schedules are for completion of the entire scope of work. However, TRUST may give separate time schedule for completion of part work to ensure availability of site to contractor and same needs to be strictly adhered to.

The period of completion given includes the time required for mobilization as well as testing, rectifications, if any, retesting and completion in all respects to the entire satisfaction of the Engineer-in-Charge.

ADITIONAL SPECIFICATION.

Welding  electrodes (AWS-E-6013.)

Essab Electrodes/

Royal Electrodes/

Ador Electrodes.

Read and agreed all the terms and condition mentioned in this forms and details of terms and conditions available in the TRUST office, Drawings etc...

Signature of the Applicant/Firm

